
WORK PACKAGE 3 SCOPE – April 16, 2014 
 
Demo: 

 All remaining demolition including MEP and any channeling required for major MEP. 
 
Structural 

 Structural related to floor openings 
o Stairs 
o Elevator Shafts 
o Openings in floors / roof for MEP 

 Structural related to MEP core systems infrastructure (horizontal distribution to be included in WP-4) 
 Structural related to stone wall openings in basement 
 Structural for new elevator shaft and stair 
 Structural related to column changes or modifications 
 Above ground structural modifications in the basement. 

 
Elevators: 

 Complete elevator package for all elevators, including cab finishes and ornamental glass doors. 
 Elevator shafts 
 Storefront and glazing 
 Structural related to elevators / pit depth changes 

 
Architectural 

 Stairs & Stair details 
 Shaft steel stud framing, drywall & taping   Wall types on plans. 
 No wood doors or frames, no door hardware.   
 Rough opening sizes for Structural openings 
 Roof Doghouses 
 Dimensions to center of plumbing chase between main public restrooms. 
 Basement MPOP and IT room walls and doors.  Hardware group (FIO) to allow door prep. 

 
Site: 

 Site utilities related to plumbing changes 
 Storm 
 Sanitary 
 Water 
 Lot O 

 
WORK PACKAGE 3A SCOPE – May 14, 2014 

 
Mechanical, Electrical and Sprinkler: 

 Mechanical Smoke EVAC in attic 
 Core systems in shafts (MEP risers from basement) 
 Vertical plumbing risers 
 Layout for shafts, mechanical, electrical / IT closets throughout building 
 IT backbone from origination in the basement to IT closets on upper floors 
 Any empty conduit for future 
 Sprinkler and fire alarm risers 
 Fiber 

 
Architectural 

 Walkways to access HVAC equipment in Attic 
 IT/Electrical closets steel stud framing, drywall & taping, floor & base finishes and wall paint)  
 No wood doors or frames, no door hardware.   
 Hollow metal frames for basement, rough opening sizes for issued walls.  Hardware group (FIO) to allow door 

prep. 
 Penetrations through exterior stone walls for overflow roof drainage. 

 
Structural:   

 Structural related to attic 
 Any changes to structural based on continuing MEP coordination for WP-3 would be clouded in WP-3A 
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